VILAS COUNTY FOREST TIMBER SALE MAP

Tract: 02-16 Sale No.

Compartment/Stand:7/22, 8/9, 8/14, 8/8, 8/24, 8/26 Common Name: Beth's New Groove
Township: Cloverland Contractor:

Legal Description: SESW Section 11, T40N, R9E; SENE and Date Sold:

NWNE Section 15, T40N, R9E; SWSW and NWNW Section 10, Date Completed:

T40N, R9E; NENE and NWNE Section 9, T40N, R9E Sale Area: 97 acres

Estimated Volumes: Harvest Area-: 92 acres -

Red Pine’ 1950 Tons Forester: Meier and Spedowski
White Pine’ 100 Tons
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HARVEST REGULATIONS

1. Harvest all trees marked with orange paint. Do Not Cut any unmarked Red Pine or White Pine. Leave all
dead trees standing unless they create a hazard during forest operations. Do not damage any Oak. Do not
damage fire scar stumps. Do not enter any adjacent or internal wetlands/bogs. Harvest all merchantable
balsam fir that contains at least one pulp stick in Harvest Block A only.

2. During the period from May 15 through August 15, the contractor must remove all cut pine products from
the sale area within 14 days of cutting. No damaging of oaks within the oak wilt no-cut period from April
15th-July 15th.

3. Avoid damage to residual trees. This reduces the risk of spreading disease and degrading future crop
trees. Excessive rutting and/or excessive damage to residual trees will cause temporary closure of
harvesting operations.

4. Shortwood skidding is required.

5. Existing trails serve this area sufficiently therefore, Vilas County prohibits the construction of new roads.
All roads and landings must be cleared and leveled upon sale completion.

6. A state funded snowmobile trail uses Katie Lake Fire Lane and the timber sale access trail to the north off
of Musky Rd. During the snow season, the contractor must keep snowmobile trails free of logging debris
and equipment. When plowing during this time the contractor must leave snow on the trail at all times.

7. The access road to the eastern harvest area in Harvest Block C is used for private landowner access and
must be kept clear of debris and level at all times.

8. No harvesting operations permitted in Wildlife Openings.
9. No decking on public roads or Vilas County Forest Roads.
10. Refer to the Timber Sale Contract for all harvest regulations.

11. Harvest one block at a time. Harvesting and skidding must be completed in the current block before
moving into the next harvest block.



